

OFFICE OF THE  
**LOGAN COUNTY ENGINEER**  
P.O. BOX 427  
1991 COUNTY ROAD 13  
BELLEFONTAINE, OH 43311  
<http://loganco.co.logan.oh.us/engineer/>

SCOTT C. COLEMAN, P.E., P.S.  
LOGAN COUNTY ENGINEER

Telephone: (937) 592-2791  
Fax: (937) 599-2658

Addendum #1

For

**2016 Logan County Resurfacing Project**

April 7, 2016

Letting: April 14, 2016 @ 3:00pm

- A revised bid tabulation sheet is attached reflecting changes to quantities of 209 Linear Grading, line item STA.



W. Todd Bumgardner  
Administrative Coordinator

ITEM / UNITS	Unit Price Bid
* Tack / Gallon	
301 Base / Ton	
** 448 Surface & Extra / Ton	
Milled Butt Joint / EA.	
617 Berm / Ton	
209 Linear Grading, \$/STA.	
Temp. Centerline Marking / Mile	

4/7/2016

ODOT Item # ROAD #	From	TO	Sq Yards	407 @ 0.075 GAL/S.Y.	Total \$\$	301 TOTAL		448 Surface TOTAL			448 Extra TOTAL			Mill Butt Joint Each	Mill Butt Total \$\$	617 Berm, Type A 2 Ft. Wide			209 Linear Grading		Total Amount Bid	
						TONS	\$\$	IN	TONS	\$\$	IN	TONS	\$\$			IN	TONS	\$\$	STA.	\$\$		
8	SR 540	SR 292 & CH 12 (suspend)																				
8	SR 292 & TR 127 WEST (resume)	CH 131																				
8	CH 131	TR 132 SOUTH																				
8	TR 132 SOUTH	WEST MANSFIELD CORP																				
8	WEST MANSFIELD CORP	SR 47 CH 142																				
8	SR 540	SR 47 CH 142	40926	3069	\$ -	2725	\$ -	1.5	3409	\$ -	VARIES	34	\$ -	5	\$ -	1.50	338	\$ -	376	\$ -	\$ -	\$ -
225	SHELBY-LOGAN CO LINE	CH 23	4765	357	\$ -			1.5	397	\$ -	VARIES	4	\$ -	2	\$ -	1.5	42	\$ -			\$ -	\$ -
90	CR 88	TR 89																				
90	TR 89	Auglaize Co. Line																				
90	CR 88	Auglaize Co. Line	11501	863	\$ -			1.5	957	\$ -	VARIES	9	\$ -	2	\$ -	1.50	146	\$ -			\$ -	\$ -
162	Champaign Co. Line	Union County Line	810	61	\$ -			1.5	67	\$ -	VARIES	1	\$ -	2	\$ -	1.5	6	\$ -			\$ -	\$ -
168	LOGAN-CHAMPAIGN CO LINE	CH 28	7556	567	\$ -			1.5	629	\$ -	VARIES	6	\$ -	1	\$ -	1.5	78	\$ -			\$ -	\$ -
41	LOGAN-CHAMPAIGN CO LINE CH 28	SR 287	11996	900	\$ -			1.5	999	\$ -	VARIES	10	\$ -	1	\$ -	1.5	111	\$ -			\$ -	\$ -
28	CH 41 EAST	CH 168 WEST	3596	270	\$ -			1.5	299	\$ -	VARIES	3	\$ -	2	\$ -	1.5	29	\$ -			\$ -	\$ -
49	CH 57	TR 37																				
49	TR 37	SR 274																				
49	CH 57	SR 274	28540	2141	\$ -			1.5	2378	\$ -	VARIES	24	\$ -	2	\$ -	1.50	227	\$ -			\$ -	\$ -
171	SR 245	TR 166																				
171	TR 166	TR 169 SOUTH																				
171	TR 169 SOUTH	TR 169 NORTH																				
171	TR 169 NORTH	CH 28																				
171	SR 245	CH 28	27530	2065	\$ -			1.5	2292	\$ -	VARIES	24	\$ -	5	\$ -	1.50	253	\$ -			\$ -	\$ -

12.68 Miles Temporary Pavement Marking \$ -

**TOTAL AMOUNT BID \$ -**

Note: some sections of roads may be non-performed in order to stay within budget

COMPANY: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_